DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X301 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005709 REGION NO : 4 AWARDED ON : Jun 25 1999
VERSI ON NO : 1 VORK ORDER# : 0L3604
HAWY CSR 205 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 205 VESTERN STATES PAVI NG CO. NUTTER UNDERGROUND UTI LI TIES W LDI SH STANDARD PAVI NG CO.
SR 205 TO SR 500 18208 SE 1ST ST 5419 NE 88TH ST #G 3600 COUNTY FARM RD
RAMP EXTENSI ON
99X301 97408- 4616
PROJECT - FEDERAL Al D VANCOUVER WA 98684750¢ VANCOUVER WA 98665093¢ EUGENE OR 974010428
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
48, 000. 00 43, 000. 00 75, 000. 00 84, 500. 00
2 CLEARI NG AND GRUBBI NG
1. 0800 ha 5, 000. 0000 9, 259. 2600 10, 000. 0000 15, 000. 0000
5, 400. 00 10, 000. 00 10, 800. 00 16, 200. 00
3 REMOVI NG ASPHALT CONC. PAVEMENT
3580. 0000 e 4.5000 2. 8500 4.0000 5. 0000
16, 110. 00 10, 203. 00 14, 320. 00 17, 900. 00
4 REMOVI NG CONC. BARRI ER
16. 5000 8 68. 0000 6. 9000 7.0000 30. 0000
1,122.00 113.85 115. 50 495. 00
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
1, 000. 00 2, 000. 00 1, 300. 00 15, 000. 00
GRADI NG
6 ROADWAY EXCAVATI ON
1654. 0000 s 10. 0000 13. 5000 16. 0000 25. 0000
16, 540. 00 22,329.00 26, 464. 00 41, 350. 00
7 COMMON BORROW I NCL. HAUL
243. 0000 s 20. 0000 22.5000 24.0000 20. 0000
4, 860. 00 5,467.50 5, 832. 00 4, 860. 00
8 EMBANKNMENT COMPACTI ON
1617. 0000 s 5. 5000 1. 0000 2. 0000 5. 0000
8, 893.50 1,617.00 3,234.00 8, 085. 00
DRAI NAGE
9 GRATE | NLET TYPE 1
1. 0000 EACH 2, 000. 0000 1, 200. 0000 1, 800. 0000 2, 000. 0000
2, 000. 00 1, 200. 00 1, 800. 00 2, 000. 00

10 QUARRY SPALLS
32. 0000 nB 50. 0000 49. 0000 35. 0000 50. 0000
1, 600. 00 1, 568. 00 1,120.00 1, 600. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 99X301
CONTRACT NO: 005709
VERSI ON NO : 1

HWY : SR 205

TITLE : SR 205
SR 205 TO SR 500
RAMP EXTENSI ON

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L3604

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Jun 25 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

WESTERN STATES PAVI NG CO.
18208 SE 1ST ST

NUTTER UNDERGROUND UTI LI TIES W LDI SH STANDARD PAVI NG CO.
5419 NE 88TH ST #G 3600 COUNTY FARM RD

99X301 97408- 4616
PROJECT . FEDERAL Al D VANCOUVER WA 98684750¢ VANCOUVER WA 98665093t EUGENE OR 974010428
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 SCHEDULE A CULV. PIPE 450 MM DI AM
325. 0000 w 80. 0000 58. 0000 95. 0000 200. 0000
26, 000. 00 18, 850. 00 30, 875. 00 65, 000. 00
12 CORRUGATED POLYETHYLENE CULV. Pl PE 450 MM DI AM
33. 0000 w 100. 0000 82. 6000 50. 0000 50. 0000
3, 300. 00 2, 725. 80 1, 650. 00 1, 650. 00
13 BORI NG AND JACKI NG STEEL CASI NG
33. 0000 w 655. 0000 400. 0000 500. 0000 500. 0000
21, 615. 00 13, 200. 00 16, 500. 00 16, 500. 00
STORM SEVER
14 CATCH BASIN TYPE 1
11. 0000 EACH 1, 500. 0000 1, 000. 0000 1, 200. 0000 1, 600. 0000
16, 500. 00 11, 000. 00 13, 200. 00 17, 600. 00
15 CATCH BASIN TYPE 2 1800 MM DI AM
1. 0000 EACH 2, 000. 0000 4,500. 0000 4, 200. 0000 7, 500. 0000
2, 000. 00 4,500. 00 4,200. 00 7,500. 00
SURFACI NG
16 CRUSHED SURFACI NG BASE COURSE
1889. 0000 s 25. 0000 31. 0000 18. 0000 35. 0000
47, 225.00 58, 559. 00 34, 002. 00 66, 115. 00
LI QUI D ASPHALT
17 ANTI - STRI PPI NG ADDI Tl VE
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
ASPHALT CONCRETE PAVEMENT
18  ASPHALT CONC. PAVEMENT CL. A PG 64-22
521. 0000 s 120. 0000 100. 0000 115. 0000 100. 0000
62, 520. 00 52, 100. 00 59, 915. 00 52, 100. 00
19  ASPHALT CONC. PAVEMENT CL. E PG 58-22
624. 0000 s 102. 0000 100. 0000 115. 0000 102. 0000
63, 648. 00 62, 400. 00 71, 760. 00 63, 648. 00
20 COMPACTI ON PRI CE ADJUSTMENT
CALC
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X301 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005709 REGION NO : 4 AWARDED ON : Jun 25 1999
VERSI ON NO : 1 VORK ORDER# : 0L3604
HAWY CSR 205 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 205 VESTERN STATES PAVI NG CO. NUTTER UNDERGROUND UTI LI TIES W LDI SH STANDARD PAVI NG CO.
SR 205 TO SR 500 18208 SE 1ST ST 5419 NE 88TH ST #G 3600 COUNTY FARM RD
RAMP EXTENSI ON
99X301 97408- 4616
PROJECT - FEDERAL Al D VANCOUVER WA 98684750¢ VANCOUVER WA 98665093¢ EUGENE OR 974010428
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
21 TOPSO L TYPE B
185. 0000 s 20. 0000 30. 0000 40. 0000 50. 0000
3, 700. 00 5, 550. 00 7, 400. 00 9, 250. 00
22 SEEDI NG, FERTILIZING AND MULCHI NG
0. 9400 ha 3, 500. 0000 2,223.0000 2, 500. 0000 2, 500. 0000
3,290. 00 2,089. 62 2,350. 00 2, 350. 00
23 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
TRAFFI C
24 EXTRUDED CURB
340. 0000 8 10. 0000 15. 0000 16. 0000 20. 0000
3, 400. 00 5, 100. 00 5, 440. 00 6, 800. 00
25 BEAM GUARDRAI L TYPE 1
53. 0000 8 50. 0000 59. 7000 62. 0000 60. 0000
2, 650. 00 3,164. 10 3, 286. 00 3, 180. 00
26 BEAM GUARDRAI L FLARED TERM NAL
3.0000 EACH 2, 000. 0000 2,025. 0000 2, 100. 0000 2,100. 0000
6, 000. 00 6, 075. 00 6, 300. 00 6, 300. 00
27 BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH 700. 0000 605. 0000 620. 0000 650. 0000
700. 00 605. 00 620. 00 650. 00
28 BEAM GUARDRAI L ANCHOR TYPE 4
4.0000 EACH 500. 0000 485. 0000 500. 0000 500. 0000
2, 000. 00 1, 940. 00 2, 000. 00 2, 000. 00
29 TEMPORARY CONC. BARRI ER
1150. 0000 8 40. 0000 39. 4500 40. 0000 50. 0000
46, 000. 00 45, 367. 50 46, 000. 00 57, 500. 00
30 TEMPORARY | MPACT ATTENUATOR
1. 0000 EACH 3, 000. 0000 5, 500. 0000 6, 000. 0000 5, 500. 0000
3, 000. 00 5, 500. 00 6, 000. 00 5, 500. 00

31 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 6, 000. 0000 5, 000. 0000 3, 500. 0000 3, 500. 0000
6, 000. 00 5, 000. 00 3, 500. 00 3, 500. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X301 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005709 REGION NO : 4 AWARDED ON : Jun 25 1999
VERSI ON NO : 1 VORK ORDER# : 0L3604
HAWY CSR 205 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 205 VESTERN STATES PAVI NG CO. NUTTER UNDERGROUND UTI LI TIES W LDI SH STANDARD PAVI NG CO.
SR 205 TO SR 500 18208 SE 1ST ST 5419 NE 88TH ST #G 3600 COUNTY FARM RD
RAMP EXTENSI ON
99X301 97408- 4616
PROJECT - FEDERAL Al D VANCOUVER WA 98684750¢ VANCOUVER WA 98665093¢ EUGENE OR 974010428
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
75. 0000 HR 35. 0000 5. 0000 43. 0000 45. 0000
2, 625.00 375. 00 3,225.00 3,375. 00
33 FLEXI BLE GUI DE POST
20. 0000 EACH 30. 0000 21. 0000 22.0000 25. 0000
600. 00 420. 00 440. 00 500. 00
34 PAINT STRI PE
1725. 0000 8 0. 3500 1. 0000 1. 0000 1. 0000
603. 75 1, 725.00 1, 725. 00 1, 725.00
35 PLASTIC GORE STRI PE
615. 0000 8 5. 0000 4.5000 5.0000 5. 0000
3,075. 00 2,767.50 3,075. 00 3,075. 00
36 RAI SED PAVEMENT MARKER TYPE 1
17. 5600 HUND 220. 0000 210. 0000 220. 0000 225. 0000
3, 863. 20 3, 687. 60 3, 863. 20 3,951. 00
37 RAI SED PAVEMENT MARKER TYPE 2
5.1700 HUND 600. 0000 380. 0000 400. 0000 400. 0000
3,102. 00 1, 964. 60 2, 068. 00 2, 068. 00
38 TEMPORARY PAVEMENT MARKI NG
6889. 0000 8 0. 5000 0. 3000 0. 1500 0. 1000
3,444.50 2,066. 70 1, 033. 35 688. 90
39 PERMANENT S| GNI NG
L.S.
27, 400. 00 29, 750. 00 30, 000. 00 30, 700. 00
40 SIGN BRIDGE NO. 1
L.S.
75, 000. 00 71, 750. 00 72, 000. 00 75, 000. 00
41 SIGN BRIDGE NO. 2
L.S.
75, 000. 00 73, 750. 00 75, 000. 00 76, 000. 00
42 | LLUM NATI ON SYSTEM MODI FI CATI ON
L.S.
26, 300. 00 47, 090. 00 48, 000. 00 48, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X301 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005709 REGION NO : 4 AWARDED ON : Jun 25 1999
VERSI ON NO : 1 VORK ORDER# : 0L3604
HAWY CSR 205 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 205 VESTERN STATES PAVI NG CO. NUTTER UNDERGROUND UTI LI TIES W LDI SH STANDARD PAVI NG CO.
SR 205 TO SR 500 18208 SE 1ST ST 5419 NE 88TH ST #G 3600 COUNTY FARM RD
RAMP EXTENSI ON
99X301 97408- 4616
PROJECT - FEDERAL Al D VANCOUVER WA 98684750¢ VANCOUVER WA 98665093¢ EUGENE OR 974010428
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 TRAFFI C SAFETY DRUM
45. 0000 EACH 60. 0000 40. 0000 50. 0000 50. 0000
2,700. 00 1, 800. 00 2, 250. 00 2, 250. 00
44 SEQUENTI AL ARROW S| GN
240. 0000 HR 8. 0000 5. 0000 6. 0000 10. 0000
1, 920. 00 1, 200. 00 1, 440. 00 2, 400. 00
45 PORTABLE CHANGEABLE MESSAGE S| GN
1. 0000 EACH 3, 500. 0000 5, 000. 0000 3, 500. 0000 3, 500. 0000
3, 500. 00 5, 000. 00 3, 500. 00 3, 500. 00
46 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
240. 0000 HR 7.0000 2. 0000 16. 0000 15. 0000
1, 680. 00 480. 00 3, 840. 00 3, 600. 00
47 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 000. 00 2, 000. 00 3, 500. 00 5, 000. 00
48 TRAFFI C CONTROL LABOR
720. 0000 HR 35. 0000 35. 0000 34. 0000 28. 0000
25, 200. 00 25, 200. 00 24, 480. 00 20, 160. 00
49 TRAFFI C CONTROL VEHI CLE
30. 0000 DAY 60. 0000 30. 0000 60. 0000 60. 0000
1, 800. 00 900. 00 1, 800. 00 1, 800. 00
50 TRAFFI C CONTROL SUPERVI SOR
240. 0000 HR 45. 0000 35. 5000 36. 0000 40. 0000
10, 800. 00 8, 520. 00 8, 640. 00 9, 600. 00
51 CONSTRUCTI ON SI GNS CLASS A
10. 0000 e 120. 0000 175. 0000 135. 0000 200. 0000
1, 200. 00 1, 750. 00 1, 350. 00 2, 000. 00
OTHER | TEMS
52 STRUCTURE EXCAVATI ON CLASS B
521. 0000 s 12. 0000 8.5000 20. 0000 1. 0000
6, 252. 00 4,428.50 10, 420. 00 521. 00

53 SHORI NG OR EXTRA EXCAVATI ON CLASS B
176. 0000 n 8. 0000 1. 0000 10. 0000 1. 0000
1, 408. 00 176. 00 1, 760. 00 176. 00



DOT_RGGBO5

PS&E JOB NO: 99X301
CONTRACT NO: 005709
VERSI ON NO : 1

* ok *

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L3604

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

2ND BI DDER

BI DS OPENED ON : Jun 23 1999

AWARDED ON : Jun 25 1999

------- 3RD BIDDER -------

HWY : SR 205
TITLE : SR 205 WESTERN STATES PAVI NG CO. NUTTER UNDERGROUND UTI LI TIES W LDI SH STANDARD PAVI NG CO.
SR 205 TO SR 500 18208 SE 1ST ST 5419 NE 88TH ST #G 3600 COUNTY FARM RD
RAMP EXTENSI ON
99X301 97408- 4616
PROJECT - FEDERAL Al D VANCOUVER WA 98684750¢ VANCOUVER WA 98665093¢ EUGENE OR 974010428
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
54 ROADSI DE CLEANUP
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
55 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
56 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-2.00 -2.00 -2.00 -2.00
57 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
60. 0000 w 15. 0000 3. 6500 15. 0000 15. 0000
900. 00 219. 00 900. 00 900. 00
CONTRACT TOTAL $713, 445. 95 $697, 243. 27 $768, 292. 05 $885, 121. 90



